
Table A-4 - Remedial Action Alternative E
Removal and Capping to Achieve Authorized Channel Depths w/ CAD Disposal (Pilot No. 2A)
Whatcom Waterway Area

Unit No. of Total 
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $15,260,000 $229,000

Outer/Mid Whatcom Waterway - SSU 1
- Cap CY $15.0 10,700 $161,000
- Mechanical Dredge and Transport to CAD CY $5.0 210,000 $1,050,000

Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap CY $15.0 34,800 $522,000
- Mechanical Dredge and Transport to CAD CY $5.0 80,000 $400,000

Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CY $15.0 0 $0
- Mechanical Dredge and Transport to CAD CY $5.0 20,000 $100,000

G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -

G-P ASB - SSU 5
- Cap CY $15.0 136,200 $2,043,000
- Mechanical Dredge and Transport to CAD CY $5.0 10,000 $50,000

Port Log Rafting Area - SSU 6
- Cap CY $15.0 48,900 $734,000
- Mechanical Dredge and Transport to CAD CY $5.0 40,000 $200,000

Starr Rock - SSU 7
- Cap CY $15.0 149,600 $2,244,000

I&J Street Waterway - SSU 8
- No Action - - - -

Disposal - Starr Rock CAD
- Construct rip rap training dikes CY $40.5 26,800 $1,085,000
- Construct containment berm CY $15.0 134,000 $2,010,000
- Place CAD cap CY $15.0 261,185 $3,918,000
- Bottom dump barge placement (below -5' MLLW) CY $1.5 360,000 $540,000
- Clamshell off of barge placement (above -5' MLLW) CY $12.5 0 $0
- Construct rip rap reef CY $40.5 5,000 $203,000

Engineering Design PERCENT 10% $15,260,000 $1,526,000

Construction Monitoring/Management PERCENT 5% $15,489,000 $774,000

Long-term Monitoring LS $500,000 1 $500,000

Contingency PERCENT 30% $18,289,000 $5,487,000

TOTAL ESTIMATED COST $23,776,000


